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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 
 
Solicitation Number W912HN-04-Q-0004, RBR Unit 7 Repair Plan Development, is hereby amended as follows: 
 
a. The following drawings are hereby added to and made a part of this solicitation: 
 

01.CAL G-01 1 INDEX OF DRAWINGS 
02.CAL 2 UPSTREAM ELEVATION AND TYPICAL SECTIONS 
03.CAL 3 GENERAL PLAN - GALLERIES EL. 276.5, EL. 279.0 & EL. 282.0 
04.CAL 4 GENERAL PLANS AND EQUIPMENT SCHEDULE - EL. 300.0 AND EL. 311.0 
05.CAL 5 GENERAL PLANS AND EQUIPMENT SCHEDULE - EL. 322.0, EL. 332.5 AND EL. 340.0 
06.CAL 6 GENERAL PLANS AND EQUIPMENT SCHEDULE - EL. 350.0 
07.CAL 7 TRANSVERSE SECTION THRU UNITS 5 THRU 8 
08.CAL 8 TRANSVERSE SECTION GENERATOR MOTOR UNIT - TYPICAL 
09.CAL 9 PARTIAL LONGITUDINAL SECTION GENERATOR - MOTOR BAYS 7 & 8 
10.CAL 10 COMBINED THRUST AND GUIDE BEARING ARRANGEMENT 
11.CAL 11 COMBINED THRUST AND GUIDE BEARING INSTRUMENTS 
12.CAL 12 SHOES 
13.CAL 13 HIGH PRESSURE OIL LUBRICATING SYSTEM PIPING 
14.CAL 14 HIGH PRESSURE OIL LUBRICATING SYSTEM 
15.CAL 15 OIL INJECTION UNIT 
16.CAL 16 DIAPHRAGM, SWIVEL & SWIVEL SUPPORT 
17.CAL 17 DIAPHRAGM BASE RING 
18.CAL 18 THRUST BEARING RUNNER 
19.CAL 19 BASE RING SUPPORT & SHEATH FABRICATION 
20.CAL 20 BASE RING SUPPORT & SHEATH MACHINING 
21.CAL 21 ROTOR SHAFT FORGING & MACHINING 
22.CAL 22 PUMP TURBINE SECTIONAL ELEVATION 
23.CAL 23 GENERATOR 5 THRU 8 CROSS SECTION 

 
b. The contents of the following files are hereby added to and made a part of this solicitation: 
 

01. misctaskpics.pdf 
02. 1stwipepics.pdf 
03. 2ndwipepics.pdf 
04. 3rdwipepics.pdf 
05. scanneddoc1.pdf 
06. scanneddoc2.pdf 
07. scanneddoc3.pdf 
08. rbrpumpturbinemodeltestingresults.pdf 

 
c. Clarifications to Contractor Questions: 
 

01. Pre Bid Meeting (06 January 2004): 
 
Attendees: 
 

Name Company/Organization Phone Number 
Gayle Barnes USACE, Richard B. Russell Powerplant Manager (706) 213-3462 
John Ruffin USACE, Richard B. Russell Powerplant Manager (706) 213-3463 
Stan Pejovic Field System Machine Engineering (800) 789-2814 
David Parker GPEA (941) 351-3927  
Bill Cook MCS Associates (248) 767-8842 
Jay Palmer USACE, Chief, Hydropower Support (706) 213-3481 
Clay Jones USACE, Hydropower Support Co-op (706) 213-3430 
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Ron Stocum USACE, Richard B. Russell Senior Mechanic (706) 213-3471 
 
Question and Answers (the answer given during the meeting and the final answer are differentiated, the 
final answer is the one that Quoters should rely on when preparing their Quotations): 
 
David Parker: 
 
Question: Write-up will be test plan? 
Answer During Meeting/Final Answer: Phase I will consist of necessary testing and monitoring to 
determine cause and fix to Unit 7 problems as well as a detailed plan/procedure for repairing the unit and 
returning it to a reliable state for generating and pumping. 
 
Question: Are Powerplant personnel able and scheduled to do repairs? 
Answer During Meeting/Final Answer: Powerplant mechanics and electricians are very experienced and 
skilled in their crafts and will be available as needed. 
 
Question: Will Contract awardee have technical oversight of repairs? 
Answer During Meeting: Yes. 
Final Answer: If option 1 (Phase II) is exercised. 
 
Question: Will there be similar arrangements for instrumentation (directed to Jay Palmer)? 
Answer During Meeting/Final Answer: Depends on equipment/instrumentation used, but awardee will have 
technical oversight. 
 
Question: Who determines where bearings are re-babbited and if RBR decides awardee have oversight 
(cannot provide warranty for work not optional to contractor)? 
Answer During Meeting: Gayle—Depends, as lots of things are negotiable—will check with Contracting. 
Final Answer: We have had very good success with our re-babbited bearings and received quality bearings. 
We will work with contractor on this. 
 
Question: Can pictures be sent electronically? 
Answer During Meeting: Yes. 
Final Answer: Yes, the pictures are included in this amendment. 
 
Question: Any wipes in pump mode? 
Answer During Meeting/Final Answer: Gayle—In 1993, there was vibration in pump mode (noted in 
information packet distributed).  Always wipes in generation mode. 
 
Question: Have thrust bearings wiped out in other units? 
Answer During Meeting/Final Answer: Gayle—Wipe on another unit during commissioning.  It was on 
Unit 5 in 1992 (after 30 minutes of generation). 
 
Question: Is 8 weeks enough time for testing and diagnosis?  Is that time limit flexible? 
Answer During Meeting/Final Answer: Gayle—That’s up to Contracting. 
Final Answer: Right now the Government feels that 8 weeks is a sufficient amount of time to complete 
phase 1.  However, in any contract resulting from this solicitation additional time to complete phase 1 may 
be granted if the Contractor requests additional time and the Government determines that the additional 
time is warranted.  If this were to occur then the contract would be modified to reflect the additional time. 
 
Stan Pejovic: 
 
Question: When you check balance is it good? 
Answer During Meeting: Dynamic balancing was done by Alstom's engineer-took a day. 
Final Answer: Dynamic balancing was done by Alstom's engineer-took a day.  Documentation included in 
this amendment. 
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Question: Are protocol’s they used available? 
Answer During Meeting/Final Answer: No. 
 
Question: Are there drawings of entire system—cross-section and structural—to be able to see what is 
different about this unit than other units if at all (from intake to discharge). 
Answer During Meeting: Yes. 
Final Answer: Yes, the drawings are included in this amendment. 
 
Question: Is there protocol as to what has been done (diagnosis and testing) so far to avoid repetition? 
Answer During Meeting: Yes, pictures and notes will be sent with the amendment. 
Final Answer: Yes, included in this amendment. 
 
Question: Are test reports on vibration and balancing available?  Can bidders/contractors get copies for 
analysis (save time and expense)? 
Answer During Meeting: We will send available documentation with amendment. 
Final Answer: Yes, included in this amendment. 
 
Question: Any thought given to forming panel of technical experts to bring different experience/expertise 
together to solve problem? 
Answer During Meeting/Final Answer: We are a Federal Agency. Therefore, to form a panel of technical 
experts (similar to what we are doing in Phase I) we would have to send out for bid just as in this case. 

 
Questions Received After the Pre-Bid Conference: 
 

02. Question: List of your staff to be involved in on-site and other specified work? 
Answer: We have a staff of 6 Mechanics, 6 Electricians, 1 Mechanical Engineer, and 1 Electrical Engineer 
available to work with vendor. 
 

03. Question: Drawings available? (layout, cross-section of the plant and hydraulic waterways both for turbines 
and reversible pump-turbines) 
Answer: Yes, drawings are included in this amendment. 
 

04. Question: Commissioning program, results of measurements, and description of the equipment and 
acquisition system available? 
Answer: Available information is included in this amendment. 
 

05. Questions: List of other measured data (model test and site tests)? 
Answer: Available information is included in this amendment. 

 
06. Question: Description of bearing system? 

Answer: Pictures are included in this amendment. 
 
07. Question: On page 2 of 42 under Note 7, Items 4, Reference List and Item 5, Project Information sheets, are 

items to be included in the bid package.  It appears from the descriptions on 18 of 42 that the project 
information sheets would present the same information as the Reference list.  Is there a difference in the 
information that the COE expects in the proposal information in reference to these two items? 
Answer: Please refer to the changes made in Amendment 3. 
 

08. Question: On page 23 of 42, (f) Buy American Act, under Section 52.213-3 Offeror Representations and 
Certification – Commercial Items (June 2003), would any of the bid items in the bid schedule be 
considered end products?  Specifically, does the contractor need to declare country of origin for equipment 
items 0004 and 0008? 
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Answer: Part (f) of the Reps & Certs does not apply and therefore does not have to filled out because FAR 
Clause 52.225-1, Buy American Act--Balance of Payments Program—Supplies does not apply to this 
solicitation. 
 

09. Is it the COE’s intention to award the recommended repair work as a result of the engineering study to the 
Contractor that performs the engineering study?  If the COE performs the repair work or another 
Contractor, will the Contractor that recommended the repair technically direct this repair work? 
Answer: If after Phase I it is determined that the problem can be repaired by COE personnel without the 
oversight of the contractor, Phase II (which is an option to this contract) will not be exercised.  However, if 
after Phase I it is determined that the problem needs to be repaired with the oversight of the same 
contractor, then the Option for Phase II will be exercised.  If the Option for Phase II were exercised then 
the Contractor would not be eligible to compete for a contract to perform the actual repair work.  If the 
Option for Phase II is not exercised then the Contractor might be eligible to compete for a contract to 
perform the actual repair work.  It is the COE’s intention to perform as much of the repair work as possible.  
Any of the repair work that the COE cannot perform itself would then be contracted out using the 
applicable procedures. 
 

10. Question: We have some expenses we would like to submit for our trip to Elberton, Ga but I'm not sure 
what form I need or how, who to submit them. (See Note 6 of RFQ) 
Answer: The Government will not reimburse Contractors for the travel and per diem costs related to 
attending the site visit. In any contract resulting from this solicitation the Government will reimburse the 
Contractor for the travel and per diem costs related to completing the Contract (line items 3 & 7). This is 
what Note 6 is referring to. 


